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Date:    11/06/2021 

Project Title: Snowy 2.0 – Future Generation Joint Venture 

Project Description: Salini Impregilo, Clough and Lane trading as Future Generation Joint 

Venture (Future Gen) is a main contractor of Snowy 2.0 EPC Project. 

The Project is a pumped hydro project that will increase the generation 

capacity of the Snowy Mountains Scheme by up to 2,000MW and at full 

capacity will provide approximately 350,000MW/h of energy storage. 

The project includes all activities associated with the requirements for 

the Snowy 2.0 Pumped Hydro-electric Scheme. 

Opportunity Title: PPK-438 Joule Ridge Camp - Foundations Installation (Precast, FRP, 

Screw Piles).                                                                                                

 
Opportunity Description:  

The Subcontractor is required to submit a fee proposal for the execution 
of the following works: 

supply and installation of both precast and cast insitu foundations for 
modular buildings, stair foundations, laundry slab and other 
miscellaneous foundations, slabs, driveways.    

The scope covered under this package includes the following 
construction activities. 

• Establishment of temporary hardstand area for precast concrete 

casting  

• Supply and installation of all concrete, reinforcement, ties, lifting 

lugs and embedded items  

• Detailed excavation and preparation of foundations base 

• Survey of foundation lines and levels 

• Backfill of foundation and removal of excess foundation spoil to 

stockpile. 

• Concrete washdown and disposal of excess concrete. 

 

The Subcontractor must provide Materials, Equipment, and Personnel in 
sufficient quantity to perform the works according works according to 
the FGJV design and specifications (see documents attached - CC01 
Design Package – Pacific Hill Camp). FGJV requires an offer based on 
the following BoQ spreadsheet attached in Appendix C. The 
subcontractor may detail and modify/refine the attached BoQ in the 
proposed  

Tenderers are to allow for all works incidental and necessary to 
providing a fully turnkey Sub Contract package all necessary incidental 
works and materials. 
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The tender issue drawings reflect a layout that is fit for FGJV’s purpose, 
with the tenderer being responsible for all construct aspects associated 
with concrete foundations. 

It should also be noted that in addition to the above the  tenderer  
remains responsible for compliance with the BCA/NCC, Australian 
standards, Bushfire standards, Fire standards, DDA standards and all 
detailing of the works. 

The clients PPR shall include the full scope of contract documents. 

Requirements: FG JV requires Vendor: 

- to provide evidence of similar experience in the Business Industry 

- to provide evidence of the required government or industry 

certifications, licenses, associations and/or insurances to deliver the 

opportunity. 

- to comply with all Safety and Environmental Management 

requirements for the Project. Site Specific Environmental 

Management Plans  

- to demonstrate an exemplary safety record and a documented 

management system for tracking safety performance 

- to be financially viable and can demonstrate commercial value. 

- to demonstrate a strong commitment to training and retaining a local 

workforce 

- to have an excellent track record in employing and progressing the 

careers of Indigenous people 

- to progressively finding ways to develop the careers of women, 

veterans, and people with disabilities. 

- Treat the environment they are working in with respect and 

consideration. 

General Information: FGJV will consider all ICN Registrations where: 

- The business demonstrates through their response a clear 

capability against the key requirements. 

- The business completes a response to all Future Gen questions 

and/or Future Gen documentation 

- The businesses ICN profile is up to date and complete. 

- The registration is complete prior to any closing date. 

- The business operates in Australia and is a registered Australian 

business. 

Local & Regional Content: FGJV strongly encourages businesses who have head offices and/or 

dedicated premises with the appropriate Local Government approvals 

from the following regions: 

- Snowy Monaro Regional Council Local Government Area. 

- Snowy Valleys Council Local Government Area. 

- Furthermore, Future Gen strongly encourages Aboriginal and 

Torres Strait Islander businesses to submit applications. 
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Notes: FGJV will obtain ongoing reporting from ICN on a regular basis. 

FGJV will review all registrations, noting that any incomplete registration 

will be excluded from consideration. 

Further involvement may range from a request for a follow up meeting; 

request to prequalify, through to request for tender. 

Submitting a registration of interest does not guarantee that the supplier 

will be selected for prequalification or tender opportunities. 
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2.0 Project Description 

Salini Impregilo, Clough and Lane have formed Future Generation Joint Venture (the Contractor) to 

provide the EPC package for SHL on the Snowy 2.0 Project (the Project).  

The Project is a pumped hydro project that will increase the generation capacity of the Snowy 

Mountains Scheme by up to 2,000MW and at full capacity will provide approximately 350,000MW/h 

of energy storage. The project includes all activities associated with the requirements for the Snowy 

2.0 Pumped Hydro-electric Scheme.  

Intake and outlet structures will be built at both Tantangara and Talbingo Reservoirs, which are in 

the Kosciusko National Park (KNP) in southern NSW. Approximately 27km of concrete lined tunnels 

will be constructed to link the two reservoirs and a further 20km of tunnels will be required to support 

the facility. The power station complex will be located almost one-kilometre underground.  

The Project will deliver one of the largest pumped hydro schemes in the world and underscores the 

importance of the Snowy Scheme’s role in the National Electricity Market (NEM).  

Future Generation was conceived to deliver an integrated engineering, procurement, and 

construction management service for the Project. The joint venture is backed by the combined 

experience of Salini Impregilo, Clough and Lane, through their experience in the infrastructure, 

mineral and oil and gas sectors throughout Australia and the world. 

 

Figure 1 - Project Layout 
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2.1 Pacific Hill Manufactured Home Estate 

Future Generation Joint Venture proposes to construct and operate a manufactured home estate 
(MHE) at land known as Pacific Hill Lodge at Boobah Street, Cooma (referred to hereafter as ‘the 
site’).  The proposed use of the site is to provide accommodation for the workforce associated with 
the Snowy 2.0 project, including the proposed precast segment factory at Polo Flat. 

The MHE will comprise: 

• 46 dwelling sites providing accommodation for 126 personnel; 

• 65 car parking spaces; 

• three bus parking spaces; 

• communal facilities (including community hall and laundry);  

• landscaped open areas and recreation and BBQ areas; and 

• internal roads. 

The site is in Cooma, approximately 900 metres (m) north northeast of the Cooma Central Business 

District (CBD), within the Snowy Monaro Regional local government area (LGA). The site can be 

seen in its local context in Figure 2.1. 

The site is owned by Snowy Hydro and is legally defined as comprising Lot 1 and 2 in Deposited 

Plan (DP) 544222, Lot 1 in DP 559707, Part Lot 2 in DP 559707, and Lot 20 in DP 608188. The site 

occupies an area of about 3 ha. 
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Figure 1 – Pacific Hill Location
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2.1 Pacific Hill Site Description 

  

Figure 2 – Pacific Hill Layout  
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3.0 Subcontractor Scope of Works  

3.1 Scope Brief 

The Subcontractor is required to submit a fee proposal for the execution of the following works: 

supply and installation of both precast and cast insitu foundations for modular buildings, stair 
foundations, laundry slab and other miscellaneous foundations, slabs, driveways.    

The scope covered under this package includes the following construction activities. 

• Establishment of temporary hardstand area for precast concrete casting  

• Supply and installation of all concrete, reinforcement, ties, lifting lugs and embedded items  

• Detailed excavation and preparation of foundations base 

• Survey of foundation lines and levels 

• Backfill of foundation and removal of excess foundation spoil to stockpile. 

• Concrete washdown and disposal of excess concrete. 

 

The Subcontractor must provide Materials, Equipment, and Personnel in sufficient quantity to 
perform the works according works according to the FGJV design and specifications (see documents 
attached - CC01 Design Package – Pacific Hill Camp). FGJV requires an offer based on the following 
BoQ spreadsheet attached in Appendix C. The subcontractor may detail and modify/refine the 
attached BoQ in the proposed  

Tenderers are to allow for all works incidental and necessary to providing a fully turnkey Sub Contract 
package all necessary incidental works and materials. 

The tender issue drawings reflect a layout that is fit for FGJV’s purpose, with the tenderer being 
responsible for all construct aspects associated with concrete foundations. 

It should also be noted that in addition to the above the  tenderer  remains responsible for compliance 
with the BCA/NCC, Australian standards, Bushfire standards, Fire standards, DDA standards and 
all detailing of the works. 

The clients PPR shall include the full scope of contract documents.   

3.2 Price Breakdown 

 Tenderers shall provide lump sum pricing as follows: 

Package Lump Sum 

Footings for Modular Buildings AUD 

Footing/slabs AUD  

FGJV has included in the tender documents a BOQ.    Tenderers are required to provide a completed 
BOQ in their tender.   
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3.3  Tenderer  Inspections 

Tenderers are to make their own arrangements to inspect the site during the tender.   Arrangements 
can be made with the site team, Barrie Hall,  b.hall@futuregenerationjv.com.au.   

Full PPE ( Australian Standard compliant lace up high-top boots, High Vis vest, hard hat and glasses) 
must be worn on sites 

3.4 Design/Approvals 

FGJV is responsible for obtaining all construction approvals to commence construction (CC’s or the 
like), however the tenderer shall provide to FGJV all necessary design information, certification or 
the like that FGJV reasonably requires. 

The tender shall be responsible for providing works Compliance certificates as appropriate on 
completion to FGJV’s certifier. 

Any other approval shall be the responsibility of the tenderer  

3.5 Works Preformed by FGJV 

FGJV shall perform the bulk excavation works and leave the site at the design bulk level +- 100mm.   

FGJV shall perform underground service installation and it is noted that above ground service 
connection points will be exposed.   

The tenderer shall allow for all work to complete their package from the completion of FGJV’s work. 

3.6 Alternative Materials 

The use of alternative materials and designs is encouraged.  However, the tenderer is to nominate 
all such alternatives in its tender. 

3.7 Survey 

FGJV shall provide the tenderer with initial setout points and grid lines.  All survey from this point 
shall be by the tenderer. 

3.8 Edilsider - Modular Buildings 

FGJV has arranged for the manufacture and supply of all modular buildings.  Buildings are 
assembled in Sydney by Edilsider.  The buildings will be installed by FGJV or another sub-contractor 
during the works.   

The tenderer shall allow for Co-ordination of its works around the installation of the buildings 

3.8.1 Footings to Buildings 

The tenderer shall allow for the supply and installation of all footings, slabs and stairs including; 

• Footings to modular buildings 

• Footings to support modular building upper story stairs 

• Footings and slabs to support lower level stairs 

mailto:b.hall@futuregenerationjv.com.au
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• Slabs for all non modular buildings including laundry, Substation, Electrical distribution 
broads Garbage shelters 

All footings to modular buildings shall contain 200*200 cast in plates with tangs allowing buildings to 
be welded down.   

 

3.8.2 Edilsider Program 

Accommodation units are due for delivery to site commencing in late July and progressing until early 
August 2021. 

 

3.9 Site Conditions 

The tenderer accepts the site ‘as is’ and as included in the contract and the contract documents and 
has made all allowances for any excavation, retention, ground water and the like.  The tenderer 
acknowledges they have made their own investigations and all necessary allowances are included. 

Specifically, tenderer shall allow for. 

• Establishment of temporary hardstand area for precast concrete casting.  See Appendix D 

for suggested layout of casting slabs.  2 off 33.0m x 2.0m x 125mm    32MPA SL82 mesh. 

• Supply and installation of all concrete, reinforcement, ties, lifting lugs and embedded items 

• Detailed excavation and preparation of foundations base 

• Survey of foundation lines and levels 

• Location of all stored materials 

• Silt and sediment control 

• Backfill of foundation and removal of excess foundation spoil to stockpile. 

• Concrete washdown and disposal of excess concrete. 

• Site access via Solomon Lane HV and working hours 

• Compliance with any soil, traffic, waste or water management plans that may be in place 
 
 
 

3.10 Cranage 

The tenderer is responsible for all Craneage it requires 

3.11 Materials 

The tenderers are to allow for the management and dispose of all waste and rubbish as generated 
by the subcontractors works 

There is rock subgrade present in the southern short-term platform of the camp and the tenderer is 
to make allowance (separate pay item) for the excavation of weather rock material. 

Provision for temporary on-site Precast Area slabs for the manufacture of Precast foundations on 
site.  Refer Appendix D.   Tenders are to allow of installation and demolish and removal from site of 
temporary slabs. 
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All Materials inclusive of Concrete, Reinforcing steel, including scheduling where required, is to be 
by the Subcontractor. This includes all accessories whatsoever e.g. tie wire, aspros 

All timbers and formwork, castins incl. for lifting if precasting to be supplied by Subcontractor 

Bedding sand is to be supplied by the Sub-contractor. 

Any further concrete pumping or placing plant and equipment is to be provided by the 

Subcontractor. 

 

The sub contractors are to allow for the co-ordination of these materials with FGJV and are to 

provide a rolling 3 week forecast of concrete demand weekly to FGJV.  

Site Accommodation 

The tenderer is to provide all necessary site accommodation for its workforce.  This includes 
Sleeping quarters, mess, offices, lunchrooms, change rooms, WC’s, consumables and the like.   

Tenderers may assume sewer pump trucks (by FGJV) will used to empty holding tanks supplied by 
the Tenderer 

A water connection point will be provided adjacent to the site at Boobah Street Entrance for 
connection to amenities by the contractor. 

All necessary power via Gensets is to be provided by the tenderer. 

All communications are by the tenderer 

The tenderer is to provide all training, inductions and safety supervision for all its own personnel as 
well as participate in FGJV’s systems. 

3.12 Coordination with Separate  tenderer s & Free Issue Suppliers 

The tenderer shall co-ordinate and co-operate with Separate Contractors and free issue suppliers 
as if they are their own sub- tenderer s. 

This includes but is not exclusive to the following. 

• Day to day coordination and supervision 

• Calling up materials/take off quantities 

• Safety supervision 

• Delivery management and programming 

• Questions, queries and the like 

• Co-ordination with other trades 

• Issues of cost, time or design unable to be resolved by the tenderer shall be referred to FGJV 

3.13 Design Costs 

Should the tenderer wish to change a material, methodology or design, and, subject to FGJV’s 
approval of that change, the tenderer is to allow for all the necessary consultant costs associated 
with the change in that design.  This includes Structure, services, architecture, PCA and any other 
consultant or approval cost. 
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It should be noted that FGJV will not approve any change to the design without appropriate 
allowances for redesign and signoffs being in place. 

Any proposed change is completely at the risk of the tenderer. 

3.14 Vehicle Access – Pacific Hill 

Light Vehicle access is via Boobah Street  

Heavy Vehicular Access to site is via Solomon Lane. 

3.15 Client Access 

The FGJV and the Client shall be provided with open access to the site at all times.  

3.16 Detailed Scope 

The BOQ provides a detailed scope of works.  They do not fully describe the scope of work and the 
tenderer remains responsible for provision of all incidental materials and equipment. 

• Periodic Disposal of all excavation spoil to stockpile on site 

• Supply and installation of all footings to modular buildings including cast ins per drawings 

• Supply and install all footings to stairs per drawings 

• Supply and install all slabs to buildings   

• Supply and install all footpaths and incidental/minor concrete structures 

  



 

Once printed this document becomes uncontrolled. Document No. S2-FGJV-TEC-SOW-438 
Page 13 of 24 Rev No. A
  

4.0 Construction Services 

4.1 Project Reference Document 

Project Reference Documents: 

• Construction Program  

Robert Bird Civil Specification 

• Civil Specification – Pacific Hill Feb 2021 

 

. 
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5.0 Bid Deliverables 

5.1 Tender Submission 

 tenderer s shall provide the following information 

1) Company Details 

2) Revised & detailed bill of quantities 

3) Revised & detailed program of work 

4) Commercial offer 

5) Inclusions & Exclusions 

6) Updated responsibility matrix (refer to Appendix B) 

7) Organisation chart for the Project including CV 

8) Detailed list of machinery  

9) Hourly rate for variations (machinery & personnel)  

10) Provide Work Pack(s) and Method Statement(s) that describe the job to be performed. 

11) Provide a staging of the excavation, based on the preliminary staging given in this Scope of 

Work 

6.0 Deviations & Clarifications 

If Subcontractor seeks any relaxation waiver or query of any requirement within this Scope of Work, 
they must complete a Technical Deviations List. 

Subcontractor must clearly identify all elements of the proposed relaxation, waiver, or query in 
accordance with any applicable part of this SOW and shall detail any resulting technical, commercial 
and/or schedule impact.  

If not otherwise stated, by submitting a bid, the Subcontractor confirms it is compliant with the 
conditions of this document and the ones which reference is made. 
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7.0 Health, Safety & Environment  

Subcontractor shall comply with all Safety and Environmental Management requirements for the 
Project. Site Specific Environmental Management Plans will be prepared by FGJV and approved by 
the NSW Department of Planning, Industry and Environment (DPIE).  The subcontractor must 
comply with these plans once approved by DPIE. 

All vehicles need to be fitted with In Vehicle Monitoring System, as per FGJV requirements. 

Attend weekly coordination meeting in relation to Health, Safety and Environmental. 

Incident reporting within the FGJV timeline requirements to the FGJV Supervisor and HSE Advisor. 

Weekly reporting of HSE activities on the FGJV reporting template. 

Work under the FGJV HSSE plans, work instructions, procedures and PTW requirements for the 
project. 

Have trained, experienced and competent HSE personnel at the regulatory requirements for high-
risk construction works of 1:50 on site. 

Submit all SWMS/JHA to the FGJV Site HSE Manager for review and approval prior to the start of 
works. 

8.0 Risk Management 

Subcontractor must prepare a risk management plan that comply with ISO 31000:2018 Risk 
management principles and guidelines and with FGJV Risk Management Assessment Framework.  

The Subcontractor shall consider different sources of risks in the risk assessments but not limited to 
such as Health and Safety, Environmental, Quality, Labour shortage, Access Issues, Reputation, 
Cost, Planning Issues, Natural Disasters, Construction issues…etc 

Subcontractors must document the identified risks and their risk mitigations into a risk register and 
review them in a regular basis.  

Subcontractor shall identify a risk representative within its site who will be responsible to review 
these risks in a regular basis. 
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9.0 Quality System & Inspection 

Subcontractor shall be responsible for the performance of all quality control and acceptance testing 
as specified under the Contract, including the provision of suitably qualified personnel, testing 
equipment and facilities. 
 

• The Subcontractor is to provide a package site engineer in the field who will coordinate the 

witness/inspection points and collection of quality documentation in accordance with the 

FGJV and Project requirements for the Footings and Utilities scope (this package). This 

includes the coordination of deliverables from the specialist subcontractors placing utilities in 

the trenches and ensuring compliance prior to backfill. The Subcontractors engineer will 

provide this information at regular intervals to the FGJV Project Engineer and QA 

Coordinator. 

• Subcontractor is required to comply with FGJV quality management system in place in 

compliance with ISO 9001 standard. 

• Before 5 days of the Commencement Date, Subcontractor shall submit to FGJV QA/QC 

Department the following documents for review: 

• Design management plan for all temporary works according FGJV procedures 

• Method of statement for all the activities, 

• Inspection and test plans according FGJV template for all the activities requiring tests and 

inspections, 

• Forms and templates, 

• List of all the measuring instruments or equipment’s to use and the relevant updated 

calibration certificates. 

• Activities cannot be commenced without FGJV QA/QC approval. 

• The Subcontractor shall provide FGJV with all the documents and records related to the 

activities under their scope and directly linked with the construction/sub-construction 

packages certification. 

• Subcontractor’s PQP can be submitted to SHL for information by FGJV. 

• The Subcontractor shall ensure a minimum ‘quality’ staffing to cover all the activities provided 

by the contract 

• The list of all the quality personnel and the relevant CV shall be submitted together with the 

quality deliverables. 

• The subcontractor shall provide and maintain at all stages of the work a Quality Control 

Register to identify the status of inspections, sampling and testing of the work, and all 

certificates. This register shall always be permanently updated as current and submitted for 

review to QA/QC at least on bi-weekly basis, unless otherwise specified. 
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• Subcontractor shall attend a bi-weekly meeting with QA/QC to discuss the outcomes of the 

monthly quality report and all other issues raised within this period. 

• The tenderer is required to use FGJV’s Aconex documentation system for all correspondence 
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Appendix A:  Reference Documents 
 

 

Detailed List of Drawing numbers 

RBG Design Drawings 

 

Drawings & Specifications – Civil Works   

1  Civil Specification – Pacific Hill  20252-RBG-ZZ-XX-SP-CV-00001-210201  

2    

3    

4  COVER SHEET, LOCALITY PLAN, & DRAWING INDEX CIV-CF-COA-SKT-30000 C1 

5  GENERAL NOTES SHEET 1 CIV-CF-COA-SKT-30001 C1 

6  GENERAL NOTES SHEET 2 CIV-CF-COA-SKT-30002 C1 

7  FOOTING GENERAL ARRANGEMENT PLAN CIV-CF-COA-SKT-31000 C1 

8  FOOTING SECTIONS AND DETAILS CIV-CF-COA-SKT-31020 C1 

9  LAUNDRY GENERAL ARRANGEMENT PLAN SHEET 1 CIV-CF-COA-SKT-41010 C1 

10  LAUNDRY BLOCK WORK DETAILS CIV-CF-COA-SKT-41020 C1 

11    

 

Drawings and Specifications – Structural Works 

1  COVER SHEET, LOCALITY PLAN, & DRAWING INDEX CIV-CF-COA-SKT-30000  C1 

2  GENERAL NOTES SHEET 1 CIV-CF-COA-SKT-30001  C1 

3  GENERAL NOTES SHEET 2 CIV-CF-COA-SKT-30002  C1 

4  FOOTING GENERAL ARRANGEMENT PLAN CIV-CF-COA-SKT-31000  C1 

5  FOOTING SECTIONS AND DETAILS CIV-CF-COA-SKT-31020  C1 

6  LAUNDRY GENERAL ARRANGEMENT PLAN SHEET 1 CIV-CF-COA-SKT-41010  C1 

7  LAUNDRY BLOCK WORK DETAILS CIV-CF-COA-SKT-41020  C1 

8  Cover Sheet & Drawing Index S2-CIV-CF-COA-SKT-0300 2 

9  General Notes S2-CIV-CF-COA-SKT-0301 2 

10  Overall Site Layout Plan S2-CIV-CF-COA-SKT-0307 2 

11  Civil Details – Sheet 1 of 2 S2-CIV-CF-COA-SKT-0320 2 

12  Civil Details – Sheet 2 of 2 S2-CIV-CF-COA-SKT-0321 2 

13  Combined Services Plan - Sheet 1 of 2 S2-CIV-CF-COA-SKT-0350 2 

14  Combined Services Plan - Sheet 2 of 2 S2-CIV-CF-COA-SKT-0351 2 

15  Erosion & Sediment Control Layout Plan S2-CIV-CF-COA-SKT-0400 2 

16  Erosion & Sediment Control Details S2-CIV-CF-COA-SKT-0420 2 

17  Bulk Earthworks Layout Plan – Sheet 1 S2-CIV-CF-COA-SKT-0500 2 
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Edilsider Layout Drawings 

S2-CIV-CF-CAM-SKT-8127_A Short Term Accommodation 

S2-CIV-CF-CAM-SKT-8128_A Long Term Accommodation.pdf 

S2-CIV-CF-CAM-SKT-8129_A Community Hall.pdf 

S2-CIV-CF-CAM-SKT-8148_A Male Toilet.pdf 

S2-CIV-CF-CAM-SKT-8149_A Female Toilet.pdf 

S2-CIV-CF-CAM-SKT-8179_A Long Term Accommodation .pdf 

 

18  Bulk Earthworks Layout Plan – Sheet 2 S2-CIV-CF-COA-SKT-0501 2 
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Appendix B:  Responsibility Matrix 
No. Description 

Provided by 
Subcontractor Contractor 

General 

1 Accommodation X  

2 Personnel transport from accommodation to worksites X  

3 Medical and first aid facilities on site X X 

4 Site emergency response  X 

5 Recruitment, training, and medicals X  

6 Site Inductions  X 

7 Personal Protective Equipment (PPE)  X  

Site Establishment 

8 Site access roads including permits  X 

9 Laydown area X  

10 Surface drainage/Dewatering X  

11 Temporary isolation fencing/barricading  X  

12 Site offices – Subcontractor use only X  

13 Cribs and ablutions – Subcontractor use only X  

14 Workshop / Warehouse – Subcontractor use only X  

15 Power supply - Subcontractor use only X  

16 Water supply – Construction from stand pipe  X 

17 Temporary power and lighting – Subcontractor use only X  

18 Communications e.g., two-way UHF handheld radios, telephones etc. X  

19 Bulk fuel supply  X  

20 Fuel trucks / dispensing systems at work sites X  

21 Skip bins and waste management – Subcontractor generated waste X  

Services 

22 Work methods and safety documentation X  

23 Project Quality Plan X  

24 Quality Coordination (Site Engineer) incl. of services subcontractors X  

25 Geotechnical testing/ investigations e.g., drilling, mapping etc.  X 

26 Surveyor x X 

27 Concrete Placing X  

28 Lifting X  

29 Loading/Unloading deliveries X  
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Appendix C: Program 
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Appendix D:  CAST SLAB OPTION  

 
 

CASTING SLAB OPTION 1  -  LONG TERM AREA 

 

2 off Slabs   33.00m x 2.00m x 125mm.   

32MPA  SL82 mesh 
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Pacific Hill        

Bill of Quantities         

Precast concrete foundations       

 
 

       

 
 

       
Short Term 
Accomodation 

  
              

Type 
No 
off Units 

Total 
No Length Width Depth Volume Tonnes 

PF1 16 10 160 750 750 400 0.225 0.55 

PF2 6 10 60 900 900 400 0.324 0.79 

                  

Long Term 
Accomodation 

  
              

Type 
No 
off Units 

Total 
No Length Width Depth Volume Tonnes 

PF1 6 36 216 750 750 400 0.225 0.55 

PF2 3 36 108 900 900 400 0.324 0.79 

                  

Communal hall                 

Type 
No 
off Units 

Total 
No Length Width Depth Volume Tonnes 

PF1 12 1 12 750 750 400 0.225 0.55 

PF2 42 1 42 900 900 400 0.324 0.79 

                  

Toilet Block                 

Type 
No 
off Units 

Total 
No Length Width Depth Volume Tonnes 

PF1 6 2 12 750 750 400 0.225 0.55 

                  

 
 

       

GRAND TOTALS   Length Width Depth Volume Tonnes 

PF1  
 400 750 750 400 0.225 0.55 

PF2  
 210 900 900 400 0.324 0.79 

 

 

 

 


