seafarms

PROJECT SEA DRAGON (PSD) - EXPRESSION OF INTEREST (EOI)

Project Overview:	The proposed Project Sea Dragon (Stage 1) black tiger prawn grow out facility is located at Legune, Northern Territory, approximately 100km north east of Kununurra. PSD is a large-scale, integrated, land-based prawn aquaculture project that will deliver high-quality, year-round reliable volumes for export markets. PSD will be a staged development of ultimately up to 10,000 hectares of produce ponds. This stage is 400 hectares of produce ponds.
Package Title:	Design, Supply and Construction of an Accommodation Camp for 250 personnel at Legune
Reference:	P3
Package Description:	This package is for the design, supply and construction of an accommodation camp:
	Design of the facility including all buildings, services and infrastructure including roads and site drainage to fit on a predetermined footprint located at Legune
	Supply and installation of accommodation buildings, laundries, kitchen and messing facility, gym and outdoor BBQ areas
	Supply and installation of treated drinking water system, sewerage system, power generation and distribution
	Supply and installation of walkways, covered areas, roads, drainage and revegetation
	Commissioning and handover to operations
	Contractors shall supply their own labour, equipment, consumables, and facilities for staff.
	In accordance with the Seafarms commitments to building local and Indigenous capacity in the region, the tender evaluation will include a weighting for utilising local regional businesses in the Northern Territory/Kimberley region.
Key Information to be included in the EOI:	Must provide a proposed local indigenous participation plan with TO's, local aboriginal and/or other aboriginal people specific for the contract package
	Must provide resourcing information specific for the contract package with a focus on meeting key dates and completion requirements including but not limited to;
	Duration to complete engineering to enable start of site workDuration for mobilization and site establishment
	Duration of site work to complete construction

seafarms

	Proposed staff rosters and hours of work to achieve results given limited days of dry weather for construction and the requirement
	to manage fatigue
	Proposed plant and work team
	Contractor must be cognisant that Northern Australia's wet season periods will prevent access to the construction site
	Must be able to demonstrate how to meet construction environmental commitments and provide evidence from other projects
	Evidence to be supported with key past client reference people and their contact details
	Must be able to demonstrate how to meet cultural heritage commitments and provide evidence from other projects
	Must show examples of past workplace agreements in place for similar projects and show what is proposed for the duration of this contract
	Must provide details of a Safety Management system and records of previous safety performance such as LTIFR and RIFR
	Must provide details of a Quality Management system and records of previous performance
	Provide examples and details on how you will maintain productivity on site for the length of the contract, specifically:
	Equipment availability and breakdown/failure managementWorker continuity on the project for the length of the contract
Key Milestones:	Tenderers site visit: 12th October 2018
	Target Contract award: March 2019
	Target Completion: July 2019
Expression of Interest:	Contractors are invited to express an interest in this scope of works by registering on the ICN Gateway on line platform. Contractors are also invited to show expressions of interest in alternative methods for supply of
	a camp facility, for example this may be a Build, Own, Operate (BOO) type contract. Please ensure your ICN company profile is up to date before registering your expression of interest.
EOI Closing Date:	21 st September 2018
Contact:	Industry Capability Network Northern Territory
	www.gateway.icn.org.au
Project URL's:	www.seafarms.com.au
Disclaimer:	This package description and target award date is indicative only and



subject to change. It is intended to provide only a brief outline of certain works that may be required for the proposed Project Sea Dragon and should be read in conjunction with Project Sea Dragon project description on ICN Gateway.