



## Southern Queensland Correctional Precinct Stage 2

## **ICN GATEWAY REGISTRATION OF INTEREST (ROI)**

## Temporary Site Water & Sewer Infrastructure (GIT)

ICN hereby invites Registration of Interest from respective trade contractors and suppliers for the Southern Queensland Correctional Precinct Stage 2 project for the Temporary Site Water & Sewer Infrastructure (GIT) package. All ROI submissions should be made through the ICN Gateway.

<ul> <li>upply and installation of Temporary Site Water &amp; Sewer Infrastructure (GIT) ackage including:</li> <li>otable Water and Fire Temporary Works – Site Subcontractor Compound</li> <li>he design and construct for the supply and installation of temporary potable vater and fire supply from the existing potable water and fire mains afrastructure to the site subcontractor compound and associated areas.</li> <li>ewer and Tradewaste</li> <li>he design and construct for the supply and installation of temporary sewer nd Tradewaste supply. Installation to include but not limited to temporary ewer pump station, grease traps and above ground sewerage holding tanks to llow removal from site. The temporary infrastructure to support the site</li> </ul>
A compound the design and construct for the supply and installation of temporary potable vater and fire supply from the existing potable water and fire mains infrastructure to the site subcontractor compound and associated areas. <b>Ever and Tradewaste</b> the design and construct for the supply and installation of temporary sewer and Tradewaste supply. Installation to include but not limited to temporary ewer pump station, grease traps and above ground sewerage holding tanks to llow removal from site. The temporary infrastructure to support the site
rater and fire supply from the existing potable water and fire mains afrastructure to the site subcontractor compound and associated areas. <b>ewer and Tradewaste</b> he design and construct for the supply and installation of temporary sewer nd Tradewaste supply. Installation to include but not limited to temporary ewer pump station, grease traps and above ground sewerage holding tanks to llow removal from site. The temporary infrastructure to support the site
he design and construct for the supply and installation of temporary sewer nd Tradewaste supply. Installation to include but not limited to temporary ewer pump station, grease traps and above ground sewerage holding tanks to llow removal from site. The temporary infrastructure to support the site
nd Tradewaste supply. Installation to include but not limited to temporary ewer pump station, grease traps and above ground sewerage holding tanks to llow removal from site. The temporary infrastructure to support the site
ubcontractor compound and associated areas.
tormwater
he design and construct for the supply and installation of temporary roof vater drainage system to the site subcontractor compound and associated reas. Discharge of the system to existing stormwater swale adjacent ompound via pre cast concrete head wall and scour pads.
n June 2019 Queensland Government announced plans to build a new 1000 ed men's prison near Gatton with the \$653M facility planned for completion in 023. The Stage 2 expansion will:
<ul> <li>Address overcrowding across the correctional system in Queensland.</li> </ul>
<ul> <li>Improve safety of correctional officers and prisoners.</li> </ul>
<ul> <li>Deliver economic boost and additional jobs during both construction and operation.</li> </ul>
he Queensland Government has determined that this new correctional centre rill adopt a 'health and rehabilitation' operating model which will support safer communities through enhanced mental health and drug and alcohol ehabilitation services for prisoners, with a focus on addressing the ice pidemic and its link to violent and property crime.







Location of Works	The Southern Queensland Correctional Precinct is located at Grindle Road, Spring Creek, about 12 km north-east of Gatton and about 100 km south west of Brisbane in the Lockyer Valley
Delivery Schedule	Design Development is currently in progress and is anticipated to be complete by Early December 2020. Subcontractor and supplier procurement will commence in September 2020.
	Early Site works are planned to commence in December 2020. Main works are planned for commencement in January 2021.

## **General Information**

John Holland encourages local industry interested in supplying to the project for registration of interest (ROI) through the ICN Gateway webpage.

Information on specific supply opportunities will be communicated on the ICN Gateway project page as it becomes available, with local industry able to register its interest against them.

Please ensure that:

- Your company profile on the ICN Gateway is complete, up-to-date and accurate including electing to be notified via e-mail of supply opportunities
- You register your interest as a full or partial scope supplier (where applicable), and
- You respond to all project and work package-specific questions.

It is important that businesses submitting an ROI are aware that their submission does not guarantee that they will progress further in the procurement process. Only companies that can demonstrate capability and capacity in accordance with the Southern Queensland Correctional Precent Stage 2 project requirements will be invited to pre-qualify for specific opportunities.

The following Queensland Government policies are applicable to this project:

- Queensland Procurement Policy 2019 <u>http://www.hpw.qld.gov.au/SiteCollectionDocuments/QLDProcurementPolicy.pdf</u> which includes the Best Practice Principles for Quality & Safe Workplaces <u>http://www.hpw.qld.gov.au/SiteCollectionDocuments/QualitySafeWorkplaces.pdf</u>.
- Queensland Government Building and Construction Training Policy
   <u>https://desbt.qld.gov.au/\_\_\_data/assets/pdf\_file/0023/8339/qg-building-construction-training-policy.pdf</u>
- Queensland Charter for Local Content
   <u>http://www.statedevelopment.qld.gov.au/resources/policy/queensland-charter-for-localcontent.pdf</u>