



## Southern Queensland Correctional Precinct Stage 2

## ICN GATEWAY REGISTRATION OF INTEREST (ROI)

## Louvres

ICN hereby invites Registration of Interest from subcontractors for the Southern Queensland Correctional Precinct Stage 2 project to provide the complete fabrication, supply, and installation of Louvres package. All ROI submissions should be made through the ICN Gateway.

| The Scope would include but is not limited to the fabrication, supply and   |
|---|
| installation of all:  |
| Metal Louvres   |
| <ul> <li>Plant Room Grilles</li> <li>External Grilles</li> </ul>  |
| Window Sunshades  |
|   |
| Including Powdercoat finish, Crimsafe stainless steel screens and all necessary fittings and fixtures.  |
| Please note the scope of works within this trade package may be split by the<br>Managing Contractor into multiple trade packages  |
| In June 2019 Queensland Government announced plans to build a new 1000 bed men's prison near Gatton with the \$653M facility planned for completion in 2023. The Stage 2 expansion will:  |
| <ul> <li>Address overcrowding across the correctional system in<br/>Queensland</li> </ul>   |
| Improve safety of correctional officers and prisoners   |
| <ul> <li>Deliver economic boost and additional jobs during both<br/>construction and operation</li> </ul>   |
| The Queensland Government has determined that this new correctional centre will adopt a 'health and rehabilitation' operating model which will support safer communities through enhanced mental health and drug and alcohol rehabilitation services for prisoners, with a focus on addressing the ice epidemic and its link to violent and property crime. |
| The Southern Queensland Correctional Precinct is located at Grindle Road,<br>Spring Creek, about 12 km north-east of Gatton and about 100 km south west<br>of Brisbane in the Lockyer Valley  |
|   |





| Delivery Schedule   | Design Development is currently in progress and is anticipated to be complete<br>by Early December 2020. Subcontractor and supplier procurement will<br>commence in September 2020.   |  |
|---|---|--|
|   | Early Site works are planned to commence in December 2020. Main works are planned for commencement in January 2021.   |  |
| General Information   |   |  |
|   | urages local industry interested in supplying to the project to register an est (ROI) through the ICN Gateway webpage.  |  |
|   | cific supply opportunities will be communicated on the ICN Gateway project page able, with local industry able to register its interest against them.   |  |
| Please ensure that:   |   |  |
|   | profile on the ICN Gateway is complete, up-to-date and accurate including<br>otified via e-mail of supply opportunities   |  |
| • You register your interest as a full or partial scope supplier (where applicable), and  |   |  |
| <ul> <li>You respond to all project and work package-specific questions.</li> </ul>   |   |  |
| guarantee that they demonstrate capab   | pusinesses submitting an ROI are aware that their submission does not<br>will progress further in the procurement process. Only companies that can<br>ility and capacity in accordance with the Southern Queensland Correctional<br>oject requirements will be invited to pre-qualify for specific opportunities. |  |
| The following Quee  | ensland Government policies are applicable to this project:   |  |
|   | Procurement Policy 2019   |  |
| <u>http://www.hpw.qld.gov.au/SiteCollectionDocuments/QLDProcurementPolicy.pdf</u><br>which includes the Best Practice Principles for Quality & Safe Workplaces                                      |   |  |
|   | hpw.qld.gov.au/SiteCollectionDocuments/QualitySafeWorkplaces.pdf.   |  |
| <ul> <li>Queensland Government Building and Construction Training Policy<br/><u>https://desbt.qld.gov.au/data/assets/pdf_file/0023/8339/qg-building-construction-training-policy.pdf</u></li> </ul> |   |  |
| Queenslane  | d Charter for Local Content   |  |
| http://www.statedevelopment.qld.gov.au/resources/policy/queensland-charter-for-local-<br>content.pdf  |   |  |
|   |   |  |
|   |   |  |