AR-061 Unit of AHTs (Anchor Handling Tug) his scope involves AHT to support Barossa Project - STP Buoy Towing (Trailing Tug). or towing scope, Buoy will be offloaded in sheltered water nearby Croker Island and then to be wed to Barossa Field, Darwin – Northern Territory. entative window for Buoy Towing campaign is 03/03/2024 – 19/03/2024. . AHT – STP Buoy Towing (Trailing Tug) equirements: Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chin Locker: N/A
his scope involves AHT to support Barossa Project - STP Buoy Towing (Trailing Tug). or towing scope, Buoy will be offloaded in sheltered water nearby Croker Island and then to be owed to Barossa Field, Darwin – Northern Territory. entative window for Buoy Towing campaign is 03/03/2024 – 19/03/2024.  AHT – STP Buoy Towing (Trailing Tug) equirements: Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
or towing scope, Buoy will be offloaded in sheltered water nearby Croker Island and then to be owed to Barossa Field, Darwin – Northern Territory. entative window for Buoy Towing campaign is 03/03/2024 – 19/03/2024. <b>. AHT – STP Buoy Towing (Trailing Tug)</b> equirements: Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
entative window for Buoy Towing campaign is 03/03/2024 – 19/03/2024. . AHT – STP Buoy Towing (Trailing Tug) equirements: Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
AHT – STP Buoy Towing (Trailing Tug) equirements: Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
equirements: Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
Non-DP Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
Required Bollard Pull: ~70-100T ROV: N/A Chain Locker: N/A
Chain Locker: N/A
Gypsy Chain: N/A
Crane: N/A Main Towing Winch: 200Te x 1500m wire (minimum)
Secondary Towing Winch: 150Te x 1500m wire (minimum) Shark Jaw: 200Te
Towing Pin: 100Te
Stern Roller: 200Te Capstan winch: 2x 5Te minimum
Deck/ tugger winch: 2x 5Te minimum
Survey: TMS
eneral Vessel/ AHT Requirements:
Vessel Inspection: MWS & OVID Safety Management & HSE: to meets the projects safety objectives
landatory requirements:
Owner must have confirmed access to vessel if not owned.
Owner must be able to confirm vessel availability for the indicated dates. Vessel and crew must have legal rights to operate within Australian waters
ontract Award: Q2/Q3 2023 ;
elivery: Offshore campaign between Q1 2024.

Santos is committed to ensuring Australian Industry full, fair and reasonable opportunity to participate in the Barossa Offshore Project. Expressions of Interest are invited from contractors and suppliers with the relevant capability and capacity to undertake the scope of work.

This is a request for specific expressions of interest. Contractors and suppliers will be considered for prequalification and tender if suitably qualified against this package.

**Note** that an important part of the project registration process is to register an Expression of Interest at the correct Scope level.

Scope level definition:

Full scope: Able to produce / supply all of the package.

All registrations are to be completed via ICN Gateway <u>BarossaOffshore.icn.org.au</u>. Please contact the ICNNT if registration assistance is required. Contact details: (08) 8922 9422 or <u>admin@icnnt.org.au</u>.

Project Website: <u>Santos Australia</u>