## Fortescue The New Force in Iron Ore PACKAGE 751EWC0025 – ELIWANA EARLY MINING, FLEET MAINTENANCE AND NPI SCORE OF WORKS

•	 U-		1A	,, ,	RKS
_,	 -	<b>U</b> I	vv	_	11177

Project Overview:	FMG Solomon is developing a new mine and associated infrastructure at its Eliwar Site (Eliwana Project).	
	The planned infrastructure includes 143km of rail and a 30mtpa dry ore processing facility, with production commencing in December 2020.	
Package Title:	Eliwana Early Mining, Fleet Maintenance and NPI	
Reference:	Package 751EWC0025 – Eliwana Early Mining, Fleet Maintenance and NPI	
Package Description:	At the time of publishing this invitation to register an interest, the package includes Parts $1-3$ as shown below. The Principal reserves the right to award each Part as a separate package to various contractors, or as one package to one contractor, pending the commercial viability of submissions by interested contractors.	
	Part 1 - Early Mining	
	Successful contractor to conduct mining operations at Fortescue's direction during initial pre-strip and early operations phase. Anticipated 12 month term. Activities including, but not limited to:	
	<ul> <li>movement of ~26 million tonnes over approximately a 12 month period;</li> <li>development works (pre-strip);</li> <li>drill and blast;</li> <li>load and haul;</li> <li>provision of fleet, inclusive of operators; and</li> <li>maintenance and repair of fleet, including provision of maintenance personnel and temporary facilities / workshop.</li> </ul>	
	Part 2 - Fleet Maintenance	
	Successful contractor to maintain and repair Fortescue owned mobile fleet du operations. Anticipated 5 year term. The workshop infrastructure in which successful contractor will perform the maintenance services will be constructed part of Part 3 below, and as such the Contractor should not make any allowator the fixed infrastructure in Part 2. Activities to be completed will include minimum:	
	<ul> <li>maintenance and repair of ~50 items of major fleet:         <ul> <li>excavators;</li> <li>front end loaders;</li> <li>trucks;</li> <li>drills; and</li> <li>ancillary fleet;</li> </ul> </li> <li>maintenance of Autonomous Haulage System components;</li> <li>provision of maintenance personnel; and</li> <li>management and warehousing of major components, spares and tyre management.</li> </ul>	
	Part 3 - Non-Process Infrastructure	





## Fortescue The New Force in Iron Ore PACKAGE 751EWC0025 – ELIWANA EARLY MINING, FLEET MAINTENANCE AND NPI SCOPE OF WORKS

•			
	Successful contractor to design, procure, install non-process infrastructure as required by Fortescue. Ownership of assets to be transferred to Fortescue over a 5 year period. Non-process infrastructure to include, but not limited to:		
	<ul> <li>HME workshop (4 bay) with associated offices, crib, ablutions;</li> <li>HME Fabrication workshop;</li> <li>LV workshop;</li> </ul>		
	<ul> <li>oil and lubrication storage and distribution facility;</li> <li>tyre change facilities;</li> </ul>		
	<ul> <li>HV and LV wash down bays;</li> <li>fuel storage and distribution facilities;</li> </ul>		
	<ul> <li>warehouse; and</li> <li>temporary services to these facilities (including power and water).</li> </ul>		
	All Works are required to comply with Australian Standards.		
	The Eliwana Project, including this Package 751EWC0025 is subject to internal approvals. The procurement process or scope, may change at FMG Solomon's election, including to accommodate project budget and time requirements.		
Expression of Interest (EOI):	FMG Solomon invites expressions of interest ( <b>EOI</b> ) from capable and experienced contractors and suppliers, who are safety focused and price competitive for this Package 751EWC0025.		
	Interested parties must register an EOI on the ICN Gateway: <a href="http://gateway.icn.org.au/">http://gateway.icn.org.au/</a>		
	Registrants are required to provide the following information as part of its EOI:		
	a. an ICN Gateway company profile, current in all material respects; and		
	b. completed Preliminary Prequalification Information.		
	FMG Solomon will use the EOIs to improve its understanding of market capability and interest.		
	Suitable Registrants will be invited to submit a tender for this Package 751EWC0025.		
EOI Closing Date:	26 October 2018		
Target Award Date:	At the time of publishing this invitation to register an EOI, July 2019.		
Project Contact Officer:	All communications in connection with this invitation to register an EOI for this Package 751EWC0025, including clarification regarding this Package 751EWC0025 or request for technical support in connection with the EOI or ICN Gateway, must be submitted to:		
	Linus O'Brien, Principal Supply Chain Consultant		
	Industry Capability Network of Western Australia		
	T: (08) 9365 7556		
	E: <u>Linus.OBrien@icnwa.org.au</u>		
Project URL's:	Details of additional Eliwana Project opportunities will be published on the ICN Gateway at <a href="https://gateway.icn.org.au/project/4182/eliwana-project">https://gateway.icn.org.au/project/4182/eliwana-project</a>		





## PACKAGE 751EWC0025 – ELIWANA EARLY MINING, FLEET MAINTENANCE AND NPI

**SCOPE OF WORKS** 

_	•		•		
п	ic	rı.	Sir	m	r:

The information contained in this invitation to register an EOI is indicative only and subject to change, at FMG Solomon's discretion. It is intended to provide a brief outline of the relevant Services which may be required on the Eliwana Project and should be read in conjunction with the Eliwana Project Description in the ICN Gateway.